



Republic of the Philippines
 Department of Environment and Natural Resources

Visayas Avenue, Diliman Quezon City, 1100
 Tel. Nos. (632) 929-66-26 x (632) 929-62-52
 929-66-20 x 929-66-33 to 35
 929-70-41 to 43

INVITATION TO BID

**Supply, Delivery, Installation and Testing of Various Brand New Air Conditioning Units
 for the Department of Environment and Natural
 Resources-Central Office (DENR-CO)
 IB No. DENR-CO-2019-001**

Approved Budget for the Contract: ₱ 20,874,000.00

1. The **Department of Environment and Natural Resources (DENR)** pursuant to the General Appropriations Act (GAA) for FY 2019 intends to apply the sum of **Pesos: Twenty Million Eight Hundred Seventy Four Thousand (₱ 20,874,000.00)** being the Approved Budget for the Contract (ABC) to payment under the contract for the **Supply, Delivery, Installation and Testing of Various Brand New ACU for the DENR-CO:**

Lot No.	Description	Qty	Total ABC ₱ (VAT Inclusive)	Bid Security: Bid Securing Declaration OR Cash/Cashier's/ Manager's Check, Bank Draft/ Guarantee, Irrevocable Letter of Credit*equivalent to at least 2% of the ABC (₱)	Bid Security: Surety Bond** (5%)(₱)	Cost/Price of Bid Documents (cash payment only) (₱)	Funding Source
1	10 Ton Package Type	6 units	2,769,621.12	55,392.42	138,481.06	5,000.00	GAA FUND 101
2	Wall Type Inverter (7 units 2.0HP & 5 units 3.0HP)	12 units	1,631,747.04	32,634.94	81,587.35	5,000.00	
3	5 Ton/6HP Inverter (12 units ceiling type & 22 units package type)	34 units	8,672,035.68	173,440.71	433,601.78	10,000.00	
4	3 Ton/4HP Inverter (38 units floor type & 3 units ceiling type)	41 units	7,800,596.16	156,011.92	390,029.81	10,000.00	
TOTAL		93 units	20,874,000.00	417,479.99	1,043,700.00	30,000.00	

* Only those issued and confirmed by a Local Universal or Local Commercial Bank

** Must be callable upon demand issued by a Surety or Insurance Company duly certified by the Insurance Commission as authorized to issue such bond

- Bids received in excess of the ABC shall automatically be rejected at Bid opening. Late bids shall not be accepted.
- DENR now invites Bids from authorized Suppliers/Distributors/Dealers for the Supply, Delivery, Installation and Testing of Various Brand New Air Conditioning Units for DENR-CO (hereinafter referred to as GOODS).
- Bidders may bid for one or all lots. Separate Bid Security for each lot being bid.

5. Open competitive bidding procedures will be conducted using a non-discretionary "pass/fail" criterion as specified in the Revised Implementing Rules and Regulations (IRR) of Republic Act (R.A.) 9184, otherwise known as the "Government Procurement Reform Act". All particulars relative to this bidding including Eligibility Checking, Bid Security, Evaluation and Post-Qualification Procedures and Award of Contract shall be governed by R.A. 9184 and its Revised IRR.
6. Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organization with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183.
7. A prospective Bidder must have completed within last five (5) years a Single contract of similar nature amounting to at least fifty percent (50%) of the total ABC of the lot/s being bid.
"Similar nature", for purposes hereof, shall mean "Air Conditioning System".
8. Supply and Delivery must be completed within the prescribed period specified below from receipt of Notice to Proceed (NTP):

Lot No./Description	Supply & Delivery from receipt of Notice to Proceed	Delivery Site
Lot No. 1: 6 units 10 Ton Package Type	30 calendar days	Materials Control Unit Office, Basement, DENR Main Building, DENR Compound, Visayas Avenue, Diliman, Quezon City
Lot No. 2: 12 units Wall Type Inverter <i>(7 units 2.0HP & 5 units 3.0HP)</i>	15 calendar days	
Lot No. 3: 34 units 5 Ton/6HP Inverter <i>(12 units ceiling type & 22 units package type)</i>	30 calendar days	
Lot No. 4: 41 units 3 Ton/4HP Inverter <i>(38 units floor type & 3 units ceiling type)</i>	30 calendar days	

Installation and Testing must be completed within the prescribed period specified below from receipt of Notice to Install:

Lot No./Description	Installation & Testing from receipt of Notice to Install	Installation Site
Lot No. 1: 6 units 10 Ton Package Type	30 calendar days	DENR Central Office, DENR Compound, Visayas Ave., Diliman Quezon City <i>(Please refer to Section VI for the detailed lists of Installation Sites)</i>
Lot No. 2: 12 units Wall Type Inverter <i>(7 units 2.0HP & 5 units 3.0HP)</i>	30 calendar days	
Lot No. 3: 34 units 5 Ton/6HP Inverter <i>(12 units ceiling type & 22 units package type)</i>	45 calendar days	
Lot No. 4: 41 units 3 Ton/4HP Inverter <i>(38 units floor type & 3 units ceiling type)</i>	45 calendar days	